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FOR 
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PROJECT 26-01 

Office Remodel at 
133 V STREET, EUREKA 

 

Invitation for Bid Issued March 23rd, 2026 

Non-Mandatory Pre-Bid Conference March 26th, 2026 @ 9:00am 

Questions Due March 30th, 2026 @ 4:00pm 
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Notice to Proceed April 15th, 2026 

Construction Completion May 22nd, 2026  
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133 V St., Eureka, CA 95501 
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NOTICE TO BIDDERS 
 

HUMBOLDT TRANSIT AUTHORITY 

NOTICE INVITING BIDS 

FOR 

Office Remodel at 

133 V STREET, EUREKA  

 

Engineer’s Estimate: $138,054 

 

NOTICE IS HEREBY GIVEN, that the Humboldt Transit Authority (HTA), as Owner, 

will accept sealed bids for PROJECT 26-01: Office Remodel AT 133 V STREET, 

EUREKA, until 3:00 PM, PT April 3, 2026, at which time bids will be publicly opened 

and read. All bids shall be addressed and delivered by mail, courier or package 

delivery service, or hand delivered as follows: 

Humboldt Transit Authority 

c/o Jerome Qiriazi 

Project 26-01 

133 V Street 

Eureka, CA 95501 

The envelope shall also state the name and address of the submitting firm. HTA will 

not accept bids submitted by fax or by email. Bidders must submit 1 copy of the 

Bid and related documents. 

Bids will not be accepted after the day and time specified above. All bids received 

after said time/date will be time stamped and returned unopened to the bidder. 

Bids will be opened publicly immediately after the day and time specified above at 

the same location. 

The work consists of furnishing all labor, materials, equipment and other and 

services necessary for the Office Remodel located at 133 V Street, Eureka, CA 

(“Project”).  

Bid documents and reference materials may be inspected at the HTA Main Office, 

133 V Street, Eureka, CA, for no fee by calling the Procurement Coordinator in 

advance. Digital copies of the Bid Documents may be downloaded for free from the 

Procurement Website at https://hta.org/procurement-opportunities/26-

01_ifb. Hardcopies of the Bid Documents can be obtained at the cost of $40 by 

contacting the Procurement Coordinator. No bid will be considered unless it is made 
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on the forms furnished by HTA and is made in accordance with the details of the 

Special Provisions. Each bidder must be licensed as required by law and as 

described in the contract documents. 

Bidders must be licensed in accordance with the “Contractor’s License Law,” 

Chapter 9 of Division 3 of the California Business and Professionals Code. At the 

time of submitting a bid, bidders must possess a current, valid State of California 

Class A (General Engineering), Class B (General Building), or equivalent 

combination of specialty Contractor’s Licenses such as C-21 (Building 

Moving/Demolition) for the Work. The Owner will verify licensing with the 

Contractor’s State License Board prior to contract award. 

An optional pre-bid conference and walk through will be held on March 26, 2026 

at 9:00 am. Prospective Bidders shall meet at the lobby area of the existing office 

located at 133 V Street. The attendance of Bidder’s representative is strongly 

encouraged.  

Pursuant to Labor Code section 1771.1, HTA will not accept any bid from or enter 

into a contract with any bidder without proof that the bidder and its prospective 

subcontractors are registered with the DIR to perform public work pursuant to 

Labor Code section 1725.5. Bidders shall provide proof of registration with the DIR 

by completing the required form included in the Invitation to Bidders. If awarded a 

Contract, the bidder and its subcontractors of any tier shall maintain active 

registration with the DIR for the duration of the Project.  

This Project is a “public work” subject to the requirements of Division 2, Part 7, 

Chapter 1 of the Labor Code and Title 8, Division 1, Chapter 8 of the California 

Code of Regulations (“CCR”) including the payment of prevailing wage. The 

Contractor and all subcontractors shall pay wages at the rates determined by the 

Director of the DIR. Copies of these rates are on file HTA located at 133 V St., 

Eureka, CA 95501 and will be made available to any interested party on request. 

They are also available at http://www.dir.ca.gov/Public-Works/Prevailing-

Wage.html. The Contractor shall post a copy of the DIR’s rates at each job site. 

All bids must be accompanied by cash, cashier’s check, certified check, or Bid Bond 

made payable to HTA in the sum of not less than ten percent (10%) of the amount 

of the total bid price. The cash, cashier’s check, certified check or bond shall be 

given as a bid guarantee. Said bid security shall be enclosed in the same envelope 

as the bid proposal and HTA will not consider any bids that fail to include the 

required bid security. The bid security will be declared forfeited if the successful 

bidder fails to execute a contract with HTA within seven (7) calendar days after 

notice of contract award. Upon a Contract award to the successful bidder, bid 

securities shall be returned within a reasonable time period.  

Prior to performance of any work hereunder, the successful bidder shall be required 

to furnish both a Payment Bond (also called a Materials and Labor Bond) in the 
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amount of one hundred percent (100%) of the Contract price and a Faithful 

Performance Bond in an amount equal to one hundred percent (100%) of the 

Contract price.  

All bonds are to be secured from a surety company authorized by the State of 

California, who meets all requirements of the State of California as defined in Code 

of Civil Procedure sections 995.120 and 995.660, and who is acceptable to HTA. 

Bonds must be provided on the forms in the Contract Documents. 

Bidders are hereby notified that in accordance with the provisions of Public Contract 

Code section 22300, securities may be substituted for any monies which HTA may 

withhold pursuant to the terms of this Contract to ensure performance. 

The Contract award, if any, will be made by the Governing Board of Directors of the 

HTA to the lowest responsive, responsible bidder whose bid complies with the 

requirements of the Invitation for Bidders. HTA reserves the right to waive any 

information or irregularities in the bids. HTA reserves the right to reject all bids 

received. The Contractor shall execute the Contract within three (3) calendar days 

after receipt of the Contract from HTA. 

Questions regarding this Notice Inviting Bids may be directed to the Procurement 

Coordinator.  

 

Dated:  

 

______________________________________ 

Katie Collender 

Acting General Manager 

Humboldt Transit Authority 
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1 INSTRUCTIONS TO BIDDERS 

1.1 PROJECT DESCRIPTION, SUBMITTAL OF BIDS 
The Work for this bid involves the remodel of an office building located at 133 V 

Street, Eureka, CA 95501 as specified in the Project Drawings, Project Manual 

Technical Specifications, and the Contract Documents (“Project”).  All bids must be 

made on the Forms contained in Section 2. All Forms must be completed in 

accordance with these instructions and the bid documents, with all blank spaces 

properly filled in. No additions or changes to phraseology may be made. Any 

alterations of bid amounts by interlineation or erasure must be initialed and 

explained or noted in the bid over the Bidder’s signature.  

Sealed bids must be delivered to the Main Office of the Humboldt Transit Authority 

located at 133 V Street, Eureka, CA 95501, until 3:00 PM, PST, April 3, 2026, 

and which will be publicly opened at that time. All bids received after said time and 

date will be timed-stamped and returned unopened to the submitter. HTA will not 

accept bids submitted by fax or email. Bids shall be addressed or hand delivered as 

follows: 

Humboldt Transit Authority 

c/o Jerome Qiriazi 

Project 26-01: Office Remodel 

133 V Street 

Eureka, CA 95501 

The outside of the envelope shall state the name and address of the bidder. 

1.2 CONSEQUENCE OF BID SUBMITTAL  
A. Acceptance by the Owner of a bid obligates the bidder to enter into an 

agreement with the Owner in the form included in the bid documents and to 

perform all Work as specified or indicated in the bid documents for the prices 

and times specified in the bid and in accordance with the other terms and 

conditions of the bid documents. 

B. A contract shall not be binding or valid against the Owner unless or until it is 

executed by the Owner and the bidder. 

1.3 DISQUALIFICATION 
Any of the following may be considered cause to disqualify a bidder without further 

consideration: 

A. Evidence of collusion among bidders; 

B. Any attempt to improperly influence any member of the evaluation panel; 

1.4 BIDDER’S SUBMITTAL 
 The bidder shall complete bid forms as follows: 

A. Complete all blanks in ink. 



IFB for Project 26-01: Office Remodel Page 8 of 37 

 

 

B. Sign the Bid Form in ink with names printed in ink below the signatures. 

C. Erasures or alterations must be initialed in ink by the person signing the Bid 

Form. 

D. Indicate a Bid price for each section, Bid item, alternate, adjustment unit 

price item, and unit price item listed. 

E. If the Bid Form expressly indicates that submitting pricing on a specific 

alternate item is optional, and Bidder elects to not furnish pricing for such 

optional alternate item, then Bidder may enter the words “No Bid” or “Not 

Applicable.” 

F. Unauthorized conditions, limitations, or modifications attached to the Bid will 

render it informal and may cause its rejection as being non-responsive. 

G. Oral, telegraphic, faxed or telephone Bids or modifications will not be 

considered. 

H. Alternative Bids will not be considered unless expressly called for in the bid 

documents. 

I. Additions must not be made to the bid forms unless expressly called for in 

the bid documents. 

Each bid must be accompanied by a satisfactory bond, or certified or cashier’s 

check payable to the order of the Humboldt Transit Authority, in an amount not less 

than ten percent (10%) of the total sum of all items in the bid, as a guaranty that 

the bidder will enter into the proposed contract and give the required bonds within 

ten calendar days after receipt of notice of contract award. 

Bidders must submit 1 copy of the Bid. 

If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder 

shall prepare its Bid on a paper copy of the Bid Form printed from the Electronic 

Documents version of the Bidding Documents: 

A. The printed copy of the Bid Form must be clearly legible, printed on 8-1/2 

inch by 11 inch paper and as closely identical in appearance to the Electronic 

Document version of the Bid Form as may be practical. 

B. The Owner reserves the right to accept Bid Forms which nominally vary in 

appearance from the original paper version of the Bid Form, providing that 

required information and submittals are included with the Bid. 

If the bid is made by an individual, it must be signed by the full name of the bidder 

and full address must be provided. If the bid is made by a firm, it must be signed 

with the partnership named by a member of the firm, and the full name and 

address of each member must be given. If the bid is made by a corporation, it must 

be signed by an officer duly authorized to bind the corporation. 

1.5 RESPONSIBLE BIDDERS, RESPONSIVE BIDS 
The responsiveness, competency and responsibility of bidders and of their proposed 

subcontractors may be considered in making the award of contract. Bidders may be 
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required to furnish evidence satisfactory to HTA (the “Owner”) that bidder and their 

proposed subcontractors have sufficient means and experience in the type of work 

called for to assure completion of the contract in a satisfactory manner. The Owner 

reserves the right to reject the bid of any bidders as not responsible and not 

qualified to do the particular work under consideration who have previously failed to 

perform properly or to complete on time contracts with the Owner of a nature 

similar to this project. Other factors that may be considered by the Owner to 

determine a responsible bid and the overall capability of the bidder to satisfactorily 

complete the work under consideration may include, but are not limited to: 

insufficient experience, experience on other public projects, experience doing the 

same type of work, length of tenure and capacity with bonding or insurance 

company, financial stability, and whether a bidder has been terminated on other 

projects. 

A responsive bid is one that meets all terms, conditions, and specifications of the 

bid. The bid must comply with the content requirements of the bid documents. The 

bidder must perform and do what the bid documents and contract require and say 

they must do, whether it be pricing in a certain way, attending a mandatory pre-bid 

conference, providing bonds, etc. Other examples where a bid might be declared 

and found to be non-responsive include:  

• Bid is substantially incomplete or missing required items 

• Bid is not signed 

• Bid is delivered late 

• No acknowledgement of critical addenda 

• Significant discrepancies appear in the response 

A responsive bid conforms to bid specifications. However, a bid which substantially 

conforms, though not strictly responsive, to a call for bids may be accepted if the 

variance cannot have affected the amount of the bid or given a bidder an 

advantage or benefit not allowed other bidders or, in other words, if the variance is 

inconsequential. The Owner reserves the right to reject any and all bids or 

alternatives, waive any informality or irregularity in the bids or in the bidding, and 

to determine responsiveness and responsibility of bidder, including but not limited 

to those areas mentioned above.  

The Project shall adhere to the Humboldt Transit Authority Purchasing Policy and 

Procedures and the laws applicable to the Owner will prevail in all disputes. 

1.6 EXAMINATION OF BID MATERIALS 
Bidders shall thoroughly examine and be familiar with the bid documents including 

all Project specifications. The failure or omission of any Bidder to receive or 

examine any form, instrument, addendum or other document or become 

acquainted with all existing conditions shall in no way relieve any bidder from any 

obligations with respect to Bidder’s offer or to the contract. The submission of a 
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Request for Bid shall be taken as prima facie evidence of compliance with this 

section. 

Should a Bidder find discrepancies in or omissions from the drawings or other 

contract document, or should be in doubt as to their meaning, they shall at once 

notify the Procurement Coordinator. The Owner will send written instructions to all 

bidders. Neither Owner nor its representative will be responsible for any oral 

instructions. No interpretations will be issued later than two (2) calendar days prior 

to the bid due date so that all inquiries can be answered in writing and distributed 

to all bidders in the form of addenda to the contract in ample time before the bid 

opening date. 

The submission of a bid shall be deemed a representation and warranty by the 

bidder that it has investigated all aspects of the bid, that it is aware of the 

applicable facts pertaining to the bid process and its procedures and requirements, 

and that it has read and understands the bid 

BIDDER'S RESPONSIBILITY - the bidder shall examine the full bid package 

carefully. They shall investigate and satisfy themselves as to conditions to be 

encountered, the character, quality and quantity of surface, subsurface materials or 

obstacles to be encountered, the work to be performed, materials to be furnished, 

and as to the requirements of the bid, plans and specifications of the contract. 

1.7 ADDENDA AND INTERPRETATION 
The Owner will not be responsible for, nor be bound by, any oral instructions, 

interpretations, or explanations issued by the Owner, or its agent or any 

representative except as set forth in the bid documents. Any request for 

clarifications/questions/answers by a bidder shall be made no later than March 30, 

2026, in writing or email, and delivered to 

Humboldt Transit Authority 

c/o Procurement Coordinator 

Project 26-01 

133 V Street 

Eureka, CA 95501 

jerome@hta.org 

All responses to any clarifications and questions will be posted at the Owner’s 

procurement website at least 2 days before the bid due date and will become a part 

of the bid. The procurement website is located at 

https://hta.org/procurement-opportunities/26-01_ifb 

All contractors that plan to bid on this project must monitor the website for any 

clarifications or responses to any questions. 
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Failure of Bidder to submit signed addendum(s) with their Bid may be 

cause for rejection. 

1.8 OPTIONAL PRE-BID CONFERENCE / WALK THROUGH 
A pre-bid conference and walk through will be held on March 26, 2026 at 9:00 am 

PT. Prospective Bidders shall meet at the lobby area of the Main Office of the 

Humboldt Transit Authority located at 133 V Street, Eureka, CA. The attendance 

of Bidder’s representative is strongly encouraged. 

1.9 SITE INSPECTION 
Each bidder shall familiarize themselves with the local conditions under which the 

work is to be performed, and correlate the location with the requirements of this 

Request for Bid’s specifications, as applicable. No variations or allowances from the 

contract sum will be made because of lack of such examination. 

1.10 BID WITHDRAWAL 
Any Bidder may withdraw his bid, either personally or by written request, at any 

time prior to the scheduled opening time of receipt of bids. 

1.11 OPENING OF BIDS 
Bids will be opened and read at or about the time set in the advertised Notice 

Inviting Bids. Bidders, or their representatives, and other interested persons may 

be present at the opening of bids. 

1.12 AWARD OR REJECTION OF BIDS 
The contract, if awarded, will be awarded to the lowest responsible bidder based on 

the lowest total bid received and in compliance with these instructions and the 

advertised Notice Inviting Bids, provided the bid is reasonable and it is in the 

interest of the Owner to accept it. The Owner reserves the right to reject any or all 

bids or alternates and waive any informality or irregularity in the bids or in the 

bidding. 

A bid shall be prepared and submitted in accordance with the provisions of the 

Notice Inviting Bids, these bid instructions, and all specifications. Any alteration, 

omission, addition, variance, or limitation of, from, or to a bid may be sufficient 

grounds for rejection of the bid. Owner has the right to waive any defects in a bid if 

the Owner chooses to do so. 

The Owner may not accept a bid if: 

A. Any of the bid forms are left blank or are materially altered; 

B. Any document or item necessary for the proper evaluation of the bid is 

incomplete, improperly executed, indefinite, ambiguous, or missing. 
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1.13 ALL BID DOCUMENTS ARE PART OF FINAL CONTRACT 
All bid documents, letters, and materials submitted by the Bidder shall be binding 

and included as part of the final contract. Unauthorized conditions, limitations or 

provisions attached to this bid may render it nonresponsive and may cause its 

rejection. 

1.14 PUBLIC RECORD 
All bids become property of the Owner. All bids, including the accepted bid and any 

subsequent contract become public records per the requirements of the California 

Government Code, Sections 7920.000 et seq., “California Public Records Act”. 

Proprietary material must be clearly marked as such. Pricing and service elements 

of the successful bid are not considered proprietary information. 

The Owner will treat all information submitted in a bid as available for public 

inspection once the Owner has selected a contractor. If the bidder believes that 

they have a legally justifiable basis under the California Public Records Act for 

protecting the confidentiality of any information contained within the bid, they must 

identify any such information, together with the legal basis of their claim in the bid. 

In order for the Owner to assess confidentiality of any such information on their 

behalf, the bidder must request, execute and submit an Owner-prepared written 

agreement to defend and indemnify the Owner for any liability, costs, and expenses 

incurred in asserting such confidentiality as part of their bid. The final determination 

as to whether the Owner will assert the claim of confidentiality on their behalf shall 

be sole discretion of the Owner. 

1.15 PERFORMANCE AND PAYMENT BONDS 
The Bidder shall furnish the Owner, within five (5) calendar days of the Notice of 

Award of Contract (or as otherwise specified in the Notice of Award of Contract) 

original performance and payment bonds as follows: 

A. Faithful Performance Bond: Said bond shall be in an amount equal to one 

hundred percent (100%) of the contract price, shall be for the faithful 

performance of the contract, shall be approved by the Owner, and shall be 

secured from a surety or sureties satisfactory to said Owner.  

B. Payment Bond for Public Works: The Bidder shall furnish a separate 

surety bond in an amount at least equal to one hundred percent (100%) of 

the contract price as security for the payment of all persons for furnishing 

materials, provisions, provender, or other supplies, or items, used in, upon, 

for or about the performance of the work contracted to be done, or for 

performing any work or labor thereon of any kind, and for the payment of 

amounts due under the Unemployment Insurance Code with respect to such 

work or labor in connection with the Contract, and for the payment of a 

reasonable attorney's fee to be fixed by the court in case suit is brought upon 

the bond. 
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1.16 LISTING OF SUBCONTRACTORS 
All bids shall comply with the Subletting and Subcontracting Fair Practices Act 

(Public Contract Code Sections 4104 et seq.) and shall provide the name, the 

location of the place of business, the California contractor license number, and 

public works contractor registration number issued pursuant to Section 1725.5 of 

the Labor Code of each subcontractor who will perform work or labor, or render 

service to the prime contractor in or about the construction of the work or 

improvement, or to a subcontractor licensed by the State of California who, under 

subcontract to the prime contractor, specially fabricates and installs a portion of the 

work according to detailed drawings contained in the Plans and Special Provisions, 

in an amount in excess of one-half of 1 percent of the prime contractor's total bid. 

In accordance with California PCC, Section 4104, Owner may request additional 

subcontractor information from the apparent successful Bidder and any other 

Bidder to be submitted within 24 hours after the deadline established by Owner for 

receipt of bids.  

1.17 RETURN OF BID GUARANTIES 
All bid guaranties will be held until the Contract Agreement has been fully executed, 

after which they will be returned to the respective bidders whose bids they 

accompany. If the Contract is not awarded, or the Contract Agreement is not 

executed, bid guaranties will be returned in accordance with Public Contracts Code 

Sections 20172 – 20175. 

1.18 EXECUTION OF CONTRACT AGREEMENT 
The Contract Agreement shall be executed by the successful bidder and returned, 

together with the Contract bonds, insurance certificates and endorsements, within 

ten (10) days after written notice of the award of the Contract. If the bidder fails or 

refuses to enter into the contract agreement within the required time, then the bid 

guaranty accompanying the bid shall be forfeited to the HTA pursuant to Public 

Contracts Code Section 20172. 

1.19 BID PROTEST PROCEDURE 
Any bid protest must be in writing and must be received by the Procurement 

Coordinator at Humboldt Transit Authority, 133 V Street, Eureka CA, 95501 before 

5:00 p.m. no later than three (3) working days following bid opening (the “Bid 

Protest Deadline”) and must comply with the following requirements: 

a. Only a bidder who has actually submitted a bid is eligible to submit a bid 

protest against another bidder. Subcontractors are not eligible to submit bid 

protests. A bidder may not rely on the bid protest submitted by another 

bidder, but must timely pursue its own protest. 

b. The bid protest must contain a complete statement of the basis for the 

protest and all supporting documentation. Material submitted after the Bid 

Protest Deadline will not be considered. The protest must refer to the specific 

portion or portions of the Contract Documents upon which the protest is 
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based. The protest must include the name, address and telephone number of 

the person representing the protesting bidder if different from the protesting 

bidder. 

c. A copy of the protest and all supporting documents must also be transmitted 

by fax or by email, by or before the Bid Protest Deadline, to the protested 

bidder and any other bidder who has a reasonable prospect of receiving an 

award depending upon the outcome of the protest. 

d. The protested bidder may submit a written response to the protest, provided 

the response is received by the Procurement Coordinator before 5:00 p.m., 

within two (2) working days after the Bid Protest Deadline or after receipt of 

the bid protest, whichever is sooner (the “Response Deadline”). The response 

must include all supporting documentation. Material submitted after the 

Response Deadline will not be considered. The response must include the 

name, address and telephone number of the person representing the 

protested bidder if different from the protested bidder. 

e. The procedure and time limits set forth in this section are mandatory and are 

the bidder’s sole and exclusive remedy in the event of bid protest. The 

bidder’s failure to comply with these procedures shall constitute a waiver of 

any right to further pursue a bid protest, including filing a Government Code 

Claim or initiation of legal proceedings. 
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2 BIDDER’S CHECKLIST 
Did you: 

 Complete and sign Forms A through K and place in sealed envelope. 

 Recheck your math on each item extension and total column. Do not 

superimpose numerals on your bid forms. If erasures or interlineations 

appear on your bid form, they must be initialed by the person preparing the 

bid. 

 Include with your bid the 10% bidder's security, bidder's bond, certified or 

cashier's check. 

 Review all clarifications/questions/answers on this project from time to time 

as updates may be posted for Addenda in advance of the bid opening date. 

 Include with bid, name and e-mail address for Owner to contact. 

 Submit ORIGINALS of all bid documents. 

 Deliver sealed to the office of Humboldt Transit Authority, 133 V Street, 

Eureka, CA 

 

 

This checklist is for your information only and does not need to be 

submitted with your bid. 
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3 BID FORMS 
The following forms must be completed and included in the bid. 

Number File Name 

A Bid Form 

B Bidder’s Security 

C Proposed Subcontractor List 

D Noncollusion Declaration 

E 
Statement Acknowledging Penal and Civil Penalties Concerning 
Licensing Laws 

F Declaration of Eligibility to Contract 

G Organizational Conflict of Interest Certification 

H Certification of OSHA Compliance 

I Other Code Compliance 

J Industrial Safety Record 

K Labor Certification 

 

4 STANDARD TERMS AND CONDITIONS 

4.1 GENERAL PROVISIONS 

4.1.1 Definitions 

The following words when used in the Contract Documents shall have the meanings 

given below:  

a. “Bid” shall mean the full set of completed forms submitted by the bidder to 

the Owner in response to the Invitation for Bids. 

b. “Contract” shall mean the entire set of terms, conditions, requirements and 

directions that collectively constitute the obligations of the Contractor in the 

performance of the Work.  

c. “Contract Agreement” shall mean the written agreement between the 

Contractor and HTA to perform the work listed in the Contract Documents. 

d. “Contract Documents” Those items so designated in the Contract Agreement, 

which together comprise the Contract. 

e. "Contractor" shall mean the party entering into contract with the HTA for the 

performance of Work covered by this Contract and their authorized agents or 

legal representatives. 

f. "Day" or "days", unless herein otherwise expressly defined, shall mean a 

calendar day or days of twenty-four hours each. 

g. “Engineer,” means Whitchurch Engineering, Inc. 

h. “Final Acceptance” shall mean written notice issued upon the acceptance by 

Owner (with the Project Manager’s recommendation) that all Work has been 

fully completed in a satisfactory manner and in compliance with the Contract 

Documents. 
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i. “Humboldt Transit Authority" or "HTA" shall mean the Humboldt Transit 

Authority, a California joint powers authority, acting through its Board any 

other official or officials to which or to whom the power belonging to the 

Board shall by virtue of any act or acts, hereafter pass or be held to 

appertain. 

j. “Owner” shall mean the Humboldt Transit or HTA. 

k. “Project Drawings” shall mean and include 1) all drawings or plans which 

may have been prepared by or on behalf of the HTA, as a basis for bids, 

when duly signed and made a part of this contract by incorporation or 

reference, 2) all drawings submitted in pursuance of the terms of this 

contract by the successful bidder with his or her bids and by the Contractor 

to the HTA if and when approved by the Engineer,  3) all drawings submitted 

by the Project Manager to the Contractor during the progress of the work as 

provided for herein; 

 

l. “Project Manager” shall mean the individual officially appointed by the Owner 

to monitor the work described in the Contract Documents and related 

construction under this contract, acting personally or through agents or 

assistants duly authorized by them, such agents or assistants acting within 

the scope of the particular duties entrusted to them. Whitchurch Engineering, 

Inc. is the Project Manager. 

 

m. “Project Manual Technical Specifications” shall mean all specifications 

included as part of the Project Manual document or otherwise prepared by or 

on behalf of the HTA, as a basis for bids, when duly signed and made part of 

this contract by incorporation or reference. 

n. “Special Provisions” shall mean the section of the Contract Documents that 

addresses special specifications that bidders must adhere to in submitting 

their bid documents in addition to all other provisions. 

o. “Substantial Completion” shall mean the time at which the Work (or a 

specified part thereof) has progressed to the point where, in the opinion of 

the Engineer, the Work (or a specified part thereof) is sufficiently complete 

so that the Work (or a specified part thereof) can be utilized for the purposes 

for which it is intended. The terms “substantially complete” and “substantially 

completed” as applied to all or part of the Work refer to Substantial 

Completion of such Work. 

 

p. “Work" shall mean and include all the work specified, indicated, shown or 

contemplated in the contract to construct the improvement, including all 

alterations, amendments or extensions thereto made by contract change 

order or other written orders of the Project Manager. 
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4.1.2 Usage of Certain Terms 

Wherever used in the Contract Documents, "shall" is mandatory; and "may" is 

discretionary. 

4.1.3 Interpretation of Special Provisions and Project Documents 

The Special Provisions, Project Drawings, Project Manual Technical Specifications, 

and other specifications, if any, are intended to be explanatory of each other. Any 

work indicated in the one such document and not in the other or others, or vice 

versa, is to be executed as if indicated in all. In case of a discrepancy or conflict 

between the Project Manual Technical Specifications and Project Drawings, the 

Project Manual Technical Specifications shall govern. All work shown on any Project 

Drawings, the dimensions of which are not figured, shall be accurately followed to 

the scale to which the drawings are made, but figured dimensions are in all cases to 

be followed, where given, though they differ from scaled measurements. Large 

scale drawings shall be followed in preference to small scale drawings. Should it 

appear that the work to be done, or any of the matters relative thereto, are not 

sufficiently detailed or explained in these contract documents, including the 

contract drawings, the Contractor shall apply to the Project Manager for such 

further explanations as may be necessary and shall conform thereto as part of this 

contract, so far as may be consistent with the terms of this contract. In the event of 

any doubt or questions arising respecting the true meaning of the Special 

Provisions, reference shall be made to the Project Manager and their decision 

thereon shall be final. If the Contractor believes that a clarification or interpretation 

justifies an increase in the contract price or contract time, the Contractor must 

comply with the written notice provisions of the Special Provisions.  

4.1.4 Liability of HTA Officials 

Neither HTA, nor its officials, officers, employees, agents or contractors, including 

but not limited to the Project Manager, nor any authorized assistant of any of them, 

shall be personally responsible for any liability arising under this Contract. 

4.2 BONDS 

4.2.1 Faithful Performance Bond 

As a part of the execution of the Contract Agreement, the Contractor shall furnish a 

bond of an admitted surety company, with an A.M. Best Financial Strength Rating 

of A- or better, or other securities providing equivalent protection such as cash, 

letter of credit, or certificates of deposit, acceptable to the Owner, conditioned upon 

the faithful performance of all covenants and stipulations under this contract.  

4.2.2 Labor and Materials Bond (Payment Bond) 

As a part of the execution of the Contract Agreement, the Contractor shall furnish a 

bond of a surety company, with an A.M. Best Financial Strength Rating of A- or 

better, or other securities providing equivalent protection such as cash, letter of 

credit or certificates of deposit acceptable to the Owner in a sum not less than 100 

percent 100%) of the total contract price, as this sum is set forth in the agreement 
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for the payment in full of all persons, companies or corporations who perform labor 

upon or furnish materials to be used in the work under this contract, in accordance 

with the provisions of Sections 3247 through 3252 inclusive of the Civil Code of the 

State of California and any acts amendatory thereof. 

4.2.3 Defective Material and Workmanship Bond 

If required in the Contract Documents, as a condition precedent to the completion 

of this contract, the Contractor shall furnish a bond of a surety company acceptable 

to the Owner in an amount not less than 15 percent (15%) of the total contract 

price, to hold good for a period of one (1) year after the completion and acceptance 

of the work, to protect HTA against the results of defective materials, workmanship 

and equipment during that time. This bond shall be delivered to the Owner before 

the final payment under this contract will be made. 

4.2.4 Notification of Surety Companies 

The surety companies shall familiarize themselves with all of the conditions and 

provisions of this Contract and they waive the right of special notification of any 

change or modification of this contract or of extension of time, or decreased or 

increased work, or of the cancellation of the Contract, or of any other act or acts by 

the Owner or its authorized agents, under the terms of this Contract; and failure to 

so notify the aforesaid surety companies of changes shall in no way relieve the 

surety companies of their obligation under this Contract. 

4.3 INSURANCE AND INDEMNITY  

4.3.1 Insurance 

During the term of the Agreement, the contractor will carry and maintain in full 

force, insurance of the types and minimum amounts specified in the Contract 

Documents with a company or companies as are acceptable to Owner, insuring 

Bidder while Bidder is performing duties under this Agreement. 

Bidder agrees that Bidder is responsible to ensure that the requirements set forth in 

the Contract Documents are also be met by Bidder’s subcontractors/consultants 

who provide services pursuant to this Agreement. Copies of insurance certificates 

shall be filed at the Owner’s administrative office. 

A. Workers’ Compensation: A program of Workers’ Compensation Insurance 

or a state-approved self-insurance program in an amount and form to meet 

all applicable requirements of the Labor Code of the State of California. 

B. Comprehensive General Liability Insurance: The policy shall have 

combined single limits for bodily injury and property damage of not less than 

the amounts set forth in the Contract Documents. 

C. Automobile Liability: Contractor shall maintain business automobile 

insurance coverage at amounts not less than set forth in the Contract 

Documents.  
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D. Additional Named Insured: All policies, except for workers’ Compensation 

shall contain additional endorsements naming the Owner and its officers, 

employees, agents and volunteers as additional insured with respect to 

liabilities arising out of performance of services. 

E. Policies Primary and Non-Contributory: All policies required above are to 

be primary and non-contributory with any self-insurance programs carried or 

administered by the Owner. 

F. Proof of Coverage: Bidder shall immediately furnish certificates of 

insurance to the Owner evidencing the insurance coverage, including 

endorsements for each separate policy, prior to the commencement of 

performance of services, which certificates shall provide that such insurance 

shall not be terminated or expire without thirty (30) days written notice to 

the Owner and Bidder shall maintain such insurance from the time Bidder 

commences performance of services hereunder until the completion of such 

services. 

G. Payment Withheld: If Bidder does not obtain the described insurance, or if 

Owner is not furnished at the time specified with the requisite insurance 

certificates, or if the described insurance is terminated, altered, or changed 

in a manner not acceptable to Owner, Owner may withhold payments to the 

Bidder or terminate this Agreement. 

H. Liability: Insurance coverage in the minimum amounts set forth herein shall 

not be construed to relieve Bidder from liability in excess of such coverage, 

nor shall it preclude the Owner from taking such other actions as available to 

it under any other provision of this Agreement or otherwise in law. 

4.3.2 Indemnity 

Contractor shall hold harmless, defend, and indemnify Owner and its officers, 

officials, employees, and volunteers from and against all claims, damages, losses, 

and expenses including attorney fees arising out of the performance of the work 

described herein, caused in whole or in part by any negligent act or omission of the 

Contractor, any subcontractor, anyone directly or indirectly employed by any of 

them, or anyone for whose acts any of them may be liable, except where caused by 

the active negligence, sole negligence, or willful misconduct of the Owner. 

4.4 SUBCONTRACTORS 

4.4.1 Contractor Liability For Subcontractors 
The Contractor assumes full responsibility, including insurance and bonding 

requirements, for the quality and quantity of all work performed, and shall be as 

fully responsible for the acts and omissions of their subcontractors and of persons 

either directly or indirectly employed by them, as they are for the acts and 

omissions of persons directly employed by them.  
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4.4.2 Flow Up Liability 

Each subcontractor shall be obligated to Contractor and the Owner in the same 

manner and to the same extent as Contractor is obligated to the Owner under the 

Contract Documents. The Contractor shall cause appropriate provisions to be 

inserted in all subcontracts relative to the work to bind subcontractors to the terms 

of this Contract that are applicable to the work of subcontractors. If hiring a sub-

subcontractor to perform any Work, the subcontractor shall include in the 

subcontract all provisions of the Contract Documents including all insurance and 

indemnity provisions that are applicable to said subcontractor’s scope of work. 

4.4.3 Subcontractor Insurance 

Contractor shall furnish a copy of the Contract insurance and indemnity provisions 

to any subcontractor upon request. Upon request from the Owner, Contractor shall 

provide insurance certificates and endorsements of its subcontractors. 

4.4.4 No contractual Relationship with Owner 

Nothing contained in this Contract shall be construed to create or shall be relied 

upon to create any contractual relationship between any subcontractor and the 

Owner and no action may be brought by any subcontractor against the Owner 

based on this Contract. 

4.4.5 Notice to Owner about Subcontractor 

Prior to commencing work on a subcontract, Contractor shall file with the Owner a 

written statement confirming the information submitted with the original bid by 

showing the work to be subcontracted, the names of the subcontractors and the 

description of each portion of the work and the dollar amount to be so 

subcontracted. 

4.5 ADDITIONAL RESPONSIBILITIES AND RIGHTS OF CONTRACTOR 

4.5.1 Legal Address of Contractor 

Both the address given in the bid and the Contractor's office in the vicinity of the 

work are hereby designated as places to which drawings, samples, notices, letters 

or other articles or communications to the Contractor may be mailed or delivered. 

The delivery at either of these places of any such thing from the Owner or its 

agents to the Contractor shall be deemed sufficient service thereof upon the 

Contractor and the date of such service shall be the date of such delivery. The 

address named in the bid may be changed at any time by notice in writing from the 

Contractor to the Owner. Nothing herein contained shall be deemed to preclude or 

render inoperative the service of any drawing, sample, notice, letter or other article 

or communication to or upon the Contractor personally. 

4.5.2 Office of Contractor at Site 

No office will be provided at the Work site. The Contractor may not place a 

temporary office on site. No additional payment will be made for an office. 
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4.5.3 Attention to Work 

The Contractor shall give his or her personal attention to and shall supervise the 

Work to the end that it shall be prosecuted faithfully and when he or she is not 

personally present on the Work, he or she shall at all reasonable times be 

represented by a competent superintendent or foreman who shall receive and obey 

all instructions or orders given under this contract and who shall have full authority 

to execute the same and to supply materials, tools and labor without delay and who 

shall be the legal representative of the Contractor. The Contractor shall be liable for 

the faithful observance of any instructions delivered to him or her or to his or her 

authorized representative. 

4.5.4 Regulations and Permits 

The Contractor shall secure and pay for permits unless otherwise stated in the 

technical specifications, give all notices and comply with all laws, ordinances, rules 

and regulations bearing on the conduct of the work as drawn and specified. If the 

Contractor observes that the Plans and Special Provisions are at variance therewith, 

he or she shall promptly notify the Project Manager in writing and any necessary 

changes shall be adjusted as provided in the contract for changes in the work.  

4.5.5 Approval of Contractor's Plans 

The approval by the Project Manager of any drawing or any method of work 

proposed by the Contractor in accordance with  Section 4.6.2 shall not relieve the 

Contractor of any of his or her responsibility for his or her errors therein and shall 

not be regarded as any assumption of risk or liability by the Owner or any officer or 

employee thereof and the Contractor shall have no claim under this contract on 

account of the failure or partial failure or inefficiency of any plan or method so 

approved. Such approval shall be considered to mean merely that the Project 

Manager has no objection to the Contractor's using, upon his or her own full 

responsibility the plan or method approved. 

4.5.6 Suggestions to the Contractor 

Any plan or method of work suggested by the Project Manager to the Contractor, 

but not specified or required, if adopted or followed by the Contractor in whole or in 

part, shall be used at the risk and responsibility of the Contractor; and the Project 

Manager and the Owner shall assume no responsibility thereof.  

4.5.7 Termination of Unsatisfactory Subcontracts 

If any subcontractor(s) fail to perform in a satisfactory manner the work 

undertaken by him, such subcontract shall be terminated immediately by the 

Contractor upon notice from the Project Manager. 

4.5.8 Proof of Compliance with Contract 

In order that the Project Manager may determine whether the Contractor has 

complied with the requirements of this contract, not readily enforceable through 

inspection and tests of the work and materials, the Contractor shall, at any time 
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when requested, submit to the Project Manager properly authenticated documents 

or other satisfactory proofs as to his or her compliance with such requirements. 

4.5.9 Errors and Omissions 

If the Contractor, in the course of the work, finds any errors or omissions in Plans 

or in the layout, or if he or she finds any discrepancy between the Plans and the 

physical conditions of the locality, he or she shall immediately inform the Project 

Manager, in writing and the Project Manager shall promptly verify the same. Any 

work done after such discovery, until authorized, will be done at the Contractor's 

risk. 

4.5.10 Cooperation 

The Contractor shall cooperate with all other contractors who may be performing 

work in behalf of the Owner and workers who may be employed by the Owner on 

any work in the vicinity of the work to be done under this contract with the work of 

such contractors or workers. They shall make good promptly, at their own expense, 

any injury or damage that may be sustained by other contractors or employees of 

the Owner at their hands. Any difference or conflict which may arise between the 

Contractor and other contractors, or between the contractor and workers of the 

Owner in regard to their work shall be adjusted and determined by the Project 

Manager. If the work of the Contractor is delayed because of any acts or omissions 

of any other contractor or of the Owner, the Contractor shall on that account have 

no claim against the Owner other than for an extension of time. 

4.5.11 Hiring and Dismissal of Employees 

The Contractor shall employ only such forepersons, mechanics and laborers as are 

competent and skilled in their respective lines of work and whenever the Project 

Manager shall notify the Contractor that any person on the work is, in his or her 

opinion, incompetent, unfaithful, intemperate or disorderly, or refuses to carry out 

the provisions of this Contract, or uses threatening or abusive language to any 

person on the work representing the Owner, or is otherwise unsatisfactory, such 

person shall be discharged immediately from the work and shall not be reemployed 

upon it except with the consent of the Project Manager. 

4.5.12 Prevailing Wage, Wage Rates 

a. Contractor shall pay all mechanics and laborers employed or working upon 

the site of the Work unconditionally and without subsequent deductions or 

rebate on any account the full amounts due at the time of payment at wage 

rates not less than those contained in the applicable prevailing wage 

determination, regardless of any contractual relationship which may be 

alleged to exist between the Contractor and subcontractors and such laborers 

and mechanics. 

b. Contractor shall comply with the California Labor Code Section 1775. In 

accordance with said Section 1775, Contractor shall forfeit as a penalty to 

the Owner, $200.00 for each calendar day or portion thereof, for each worker 
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paid less than the applicable prevailing wage rates for such work or craft in 

which such worker is employed for any work done under the Contract by him 

or her or by any subcontractor under him or her in violation of the provisions 

of the Labor Code and in particular, Labor Code Sections 1770 to 1780, 

inclusive. In addition to said penalty and pursuant to Section 1775, the 

difference between such applicable prevailing wage rates and the amount 

paid to each worker for each calendar day or portion thereof for which each 

worker was paid less than the applicable prevailing wage rate shall be paid to 

each worker by the Contractor. 

c. Pursuant to Section 1770 of the California Labor Code, Owner has 

ascertained the general prevailing rate of wages (which rate includes 

employer payments for health and welfare, vacation, pension and similar 

purposes) applicable to the Work to be done, for straight time work. The 

holiday wage rate listed shall be applicable to all holidays recognized in the 

collective bargaining agreement of the particular craft, classification or type 

of workmen concerned. The Contractor shall post the wage determination at 

the site of work in a prominent place where it can easily be seen by the 

workers. 

d. Owner will not recognize any claim for additional compensation because the 

Contractor has paid any rate in excess of the prevailing wage rate obtained 

by the Project Manager. The possibility of wage increases is one of the 

elements to be considered by the Contractor in determining its bid and will 

not in any circumstances be considered as the basis for a claim against the 

Owner. 

4.5.13 Apprentices 

a. Attention is directed to the provisions in Sections 1777.5 and 1777.6 of the 

California Labor Code concerning the employment of apprentices by the 

Contractor or any subcontractor under him. Contractor and any 

subcontractor under him or her shall comply with the requirements of said 

sections in the employment of apprentices. 

b. Information relative to apprenticeship standards, wage schedules and other 

requirements may be obtained from the Director of Industrial Relations, ex 

officio the Administrator of Apprenticeship, San Francisco, California, or from 

the Division of Apprenticeship Standards and its branch offices. 

c. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations.  

4.6 RESPONSIBILITIES AND RIGHTS OF OWNER 

4.6.1 Other Operations at Site 

In addition to and apart from the Work under the Contract Documents, the Owner 

may conduct operations and other work adjacent to or at the Work site. Owners 

shall give Contractor advance notice of operations that will directly impact the Work 

site. Contractor shall provide safe access to Owner, and Owner’s employees, 
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agents, and contractors to the Site as reasonably required for the other work 

and/or operations. 

4.6.2 Authority of the Project Manager 

Owner has appointed and employed the Project Manager as its authorized 

representative and agent for purposes of managing and overseeing the Project 

construction. In addition to other authority stated in the Contract Documents, the 

Project Manager has authority to: 

a. Inspect the Work site; 

b. Monitor Contractor’s compliance with the Contract Documents, including 

Labor Code requirements;  

c. Decide all questions relative to the true construction, meaning and intent of 

the Special Provisions and Drawings,  

d. Reject all Work or material which does not conform to the terms of the 

Contract Documents; 

e. Perform such other construction management tasks for the Project as 

requested by Owner. 

4.6.3 Inspection or Testing of Work 

The Project Manager and their representatives shall at all times have access to the 

Work whenever it is in progress. If the Contract Documents, the Project Manager's 

instruction, laws, ordinances, or any public authority requires any work to be 

specially tested or approved, the Contractor shall give the Project Manager timely 

notice of its readiness for inspection; and, if the inspection is by an authority other 

than the Project Manager, of the date fixed for such inspection. Inspections by the 

Project Manager will be made promptly. If any work is covered without approval or 

consent of the Project Manager prior to inspection, it must, if required by the 

Project Manager, be uncovered for examination and properly restored at the 

Contractor's expense. 

Re-examination of any Work may be ordered by the Project Manager and, if so 

ordered, the Work must be uncovered by the Contractor. If such work is found to 

be in accordance with the contract documents, the Owner shall pay the cost of re-

examination and replacement. If such work is not in accordance with the contract 

documents, the Contractor shall pay such cost. 

4.6.4 Rights-of-Way, Easements 

The Owner will provide all rights-of-way and easements in or beneath all utilities 

and other structures that will be constructed by the Contractor under this Contract. 

4.6.5 Retention of Imperfect Work 

If any portion of the Work done or material furnished under this Contract shall 

prove defective and not in accordance with the Contract Documents, and if the 

imperfection in the same shall not be of sufficient magnitude or importance to make 

the Work dangerous or undesirable, the Project Manager shall have the right and 
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authority to retain such work instead of requiring the imperfect work to be removed 

and reconstructed, and Owner may make reasonable deductions in the payments 

due or to become due the Contractor as a result of the imperfect work retained.  

4.6.6 Suspension of Work 

The Owner may at any time suspend the Work or any part thereof by giving five (5) 

days written notice to the Contractor (“Notice of Work Suspension”). The Work shall 

be resumed by the Contractor within ten (10) days after the date fixed in the 

written notice from the Owner to the Contractor so to do. The Owner shall 

reimburse the Contractor for expense incurred by the Contractor in connection with 

the Work under this Contract as a result of such suspension. 

4.6.7 Right of Owner to Terminate Contract 

The Owner may terminate the Contract for the following events (each, an “Event of 

Default”): 

1) the Contractor is adjudged bankrupt, 

2) the Contractor makes a general assignment for the benefit of the 

Contractor’s creditors, 

3) appointment of a receiver due to Contractor’s insolvency, 

4) Contractor’s persistent or repeated refusal or failure to supply sufficient 

properly skilled workers or proper materials, 

5) Contractor’s failure to make prompt payments to subcontractors or for 

material or labor, 

6) Contractor’s repeated failure to comply with Contractor’s obligations under 

the Contract Documents, or 

7) Contractor’s persistent disregard of laws, ordinances or the instructions of 

the Project Manager.  

Owner may, without prejudice to any other right or remedy and after giving the 

Contractor seven days written notice, terminate the Contract and take possession 

of the premises and of all materials, tools and appliances and finish the Work by 

whatever method the Owner may deem expedient. In such case, the Contractor 

shall not be entitled to receive any further payment until the Work is finished. If the 

unpaid balance of the Contract price exceeds Owner’s cost to complete the Work, 

including compensation for additional managerial and administrative services, the 

remainder of the Contractor‘s unpaid balance will be paid. If such cost to Owner 

exceeds any unpaid balance to Contractor, the Contractor shall pay the difference 

to the Owner. 

4.6.8 Use of Completed Portions 

The Owner shall have the right to take possession of and use any completed or 

partially completed portions of the Work, notwithstanding the time for completing 

the entire Work or such portions which may not have expired; but such taking 

possession and using shall not be deemed an acceptance of any Work not 
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completed in accordance with the Contract Documents. If such prior use increases 

the cost of or delays the Work, the Contractor shall be entitled to such extra 

compensation, or extension of time or both, as the Owner may determine.  

4.6.9 Additional and Emergency Protection 

Whenever the Contractor fails to take or implement sufficient safety precautions, 

sufficient protections of the Project, or sufficient protections of adjacent structures 

or property, the Owner, with or without notice to the Contractor may provide 

suitable protections as shall provide such protection. Contractor shall pay Owner for 

the cost and expense of implementing such protections. Owner reserves the right to 

deduct such costs from any amounts due or to become due the Contractor.  

4.7 CHANGES TO THE CONTRACT  

4.7.1 Amending and Supplementing the Contract 
The Contract may be amended or supplemented by a Change Order or a Field 

Order, as that term is defined below. Any change in the Contract Price or the 

Contract Times must be set forth in a Change Order signed by the Owner. 

4.7.1.1 Field Order 

For purposes of this Contract, a Field Order is a written order issued by the Project 

Manager which requires minor changes in the Work but does not change the 

Contract Price or the Contract Times. Field Orders are incorporated into the 

Contract upon issuance. Contractor shall promptly perform the Work described in 

the Field Order. If Contractor believes that a Field Order justifies an adjustment in 

the Contract Price or Contract Time, Contractor may submit a Change Proposal 

prior to implementing the Field Order. 

4.7.1.2 Change Order 

Without invalidating the Contract and without notice to any surety, Owner may, at 

any time, order additions, deletions, or revisions in the Work through a Change 

Order. If Owner and Contractor have agreed as to the effect, if any, of changes to 

Contract Time or Contract Price, Contractor shall promptly proceed with the Change 

Order Work; or, in the case of deletion or reduction in the Work, shall promptly 

cease construction activities with respect to such deleted Work. Added or revised 

Work must be performed under the applicable conditions of the Contract 

Documents. Nothing in this Paragraph obligates Contractor to undertake work that 

Contractor reasonably concludes cannot be performed in a manner consistent with 

Contractor’s safety obligations under the Contract Documents or Laws and 

Regulations. 

4.7.1.3 Unauthorized Changes in the Work 

Contractor shall not be entitled to an increase in the Contract Price or an extension 

of the Contract Times with respect to any Work performed that is not required by 

the Contract Documents, as amended, modified, or supplemented, except in the 

case of an emergency as provided in Section 4.8.11. 
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4.7.2 Change of Contract Price 

The Contract Price may only be changed by a Change Order. An adjustment in the 

Contract Price will be determined as follows: 

a. Where the Work involved is covered by unit prices contained in the Contract 

Documents, then by application of such unit prices to the quantities of the 

items involved; 

b. Where the Work involved is not covered by unit prices contained in the 

Contract Documents, then by a mutually agreed lump sum (which may 

include an allowance for overhead and profit); or 

c. Where the Work involved is not covered by unit prices contained in the 

Contract Documents and the parties do not reach mutual agreement to a 

lump sum, then on the basis of the sum of all costs necessary for the proper 

performance of the Work plus a Contractor’s fee for overhead and profit shall 

be fixed at 10% of the cost of performing the changed Work.  

4.7.3 Change in Contract Time 

The Contract Time may only be changed by a Change Order. Any Change Proposal 

for a Contract Time extension based on an unavoidable delay shall be submitted 

within five (5) calendar days of the occurrence of the event giving rise to the claim. 

Failure to file a Change Proposal for a time extension due to unavoidable delay 

within the time specified shall constitute a waiver of said claim. 

4.7.4 Change Proposals 

4.7.4.1 Submittal 

Contractor may submit a Change Proposal to the Project Manager to request an 

adjustment in the Contract Time or Contract Price. The Change Proposal must 

specify any proposed change in Contract Time or Contract Price, or other proposed 

relief, and explain the reason for the proposed change, with citations to any 

governing or applicable provisions of the Contract Documents. Each Change 

Proposal will address only one issue, or a set of closely related issues. Each Change 

Proposal shall be submitted to the Project Manager within 30 days after the start of 

the event giving rise thereto. All supporting data must be submitted to the Project 

Manager within 7 days after the submittal of the Change Proposal, unless the 

Project Manager grants an extension for time to submit the supporting information. 

The supporting data must be accompanied by a written statement that the 

supporting data are accurate and complete, and that any requested time or price 

adjustment is the entire adjustment to which Contractor believes it is entitled as a 

result of said event.  

4.7.4.2 Owner Action on Change Proposal 

Within 30 days after Owner’s receipt of the Contractor’s Change Proposal 

supporting data and additional data, if any, requested by the Project Manager, the 



IFB for Project 26-01: Office Remodel Page 29 of 37 

 

 

Owner will conduct a full review of the Change Proposal and issue in writing an 

approval of the Change Proposal in whole, denial in whole, or approval in part and 

deny it in part. The Owner’s decision is final and binding upon Owner and 

Contractor, unless Contractor appeals the decision by filing a Claim in accordance 

with the Contract Documents. 

4.7.5 Notice to Surety 

If the provisions of any bond require notice to be given to a surety of any change 

affecting the general scope of the Work or the provisions of the Contract 

Documents the giving of any such notice will be Contractor’s responsibility. The 

amount of each applicable bond will be adjusted to reflect the effect of any such 

change 

4.8 WORKMANSHIP, MATERIALS AND EQUIPMENT 

4.8.1 General Quality 

Materials and equipment shall be new and of a quality equal to that specified or 

approved. Work shall be done and completed in a thorough and workmanlike 

manner. 

4.8.2 Quality in Absence of Detailed Specifications 

Whenever this Contract provides that the Contractor shall furnish materials or 

manufactured articles or shall do work for which no detailed specifications are set 

forth, the materials or manufactured articles shall be of the best grade in quality 

and workmanship obtainable in the market from firms of established good 

reputation, or, if not ordinarily carried in stock, shall conform to the usual standards 

for first-class materials or articles of the kind required, with due consideration of 

the use to which they are to be put. In general, the work performed shall be in full 

conformity and harmony with the intent to secure the best standard of construction 

and equipment of the work as a whole or in part. 

4.8.3 Materials and Equipment Specified by Name 

Whenever any material or equipment is indicated or specified by patent or 

proprietary name or by the name of the manufacturer, such specification shall be 

considered as used for the purpose of describing the material or equipment desired 

and shall be considered as followed by the words "or approved equal". The 

Contractor may offer any material or equipment which shall be equal, or better, in 

every respect to that specified, provided that written approval first is obtained from 

the Project Manager. 

4.8.4 Source of Materials 

Price, fitness and quality being equal, preference shall be given by the Contractor 

for supplies grown, manufactured or produced in the State of California and, next, 

for such products partially produced in this State in accordance with Public Contract 

Code Section 4332. 
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4.8.5 Storage of Materials 

Materials shall be so stored to ensure the preservation of their quality and fitness 

for the work. They shall be so located and disposed that prompt and proper 

inspection thereof may be made. 

4.8.6 Drawings, Samples and Tests 

The Contractor shall submit to the Project Manager submittals when requested in 

the Special Provisions and the Project Manual Technical Specifications. The 

Contractor shall have no claims for damages or for extension of time on account of 

any delay due to the revision of drawings or rejection of material. Fabrication or 

other work performed in advance of approval shall be done entirely at the 

Contractor's risk. After approval of equipment or material, the Contractor shall not 

deviate in any way from the design and specifications given without the written 

consent of the Project Manager.  

When requested by the Project Manager, a sample or test specimens of the 

materials to be used or offered for use in connection with the work shall be 

prepared at the expense of the Contractor and furnished by him or her in such 

quantities and sizes as may be required for proper examination and tests, with all 

freight charges prepaid and with information as to their sources. 

All samples shall be submitted before shipment and in ample time to permit the 

making of proper tests, analyses, or examination before the time at which it is 

desired to incorporate the material into the work. All tests of materials furnished by 

the Contractor shall be made by a certified testing laboratory. Samples shall be 

secured and tested whenever necessary to determine the quality of the material. 

4.8.7 Cleaning Up 

On or before the completion of the Work, the Contractor shall without charge 

therefor carefully clean out all pits, pipes, chambers or conduits and shall tear down 

and remove all temporary structures built by him or her and shall remove rubbish 

of all kind from any of the grounds which he or she has occupied and leave them in 

first class condition. 

4.8.8 Warranty 

In addition to any guarantees otherwise required, the Contractor shall guarantee its 

work free from defects and material and workmanship for a period of one year from 

the date of acceptance by the Owner and shall agree to replace at its own expense 

any said defect that may occur within that time. Such guarantee is in addition to, 

and not in lieu of the Owner’s rights to enforce the Contract Agreement in all 

respects, and the Owner’s right on all other guarantees and warranties that may be 

required by the Contract. 

By accepting the guarantees required herein, the Owner shall not be deemed to 

have waived any warranty or buyer protection implied, required an/or provided by 
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law, not to have altered any applicable statute of limitations regarding enforcement 

of any right of the Owner created by this agreement or otherwise.  

4.8.9 Protection of Persons and Property 

The Contractor shall furnish such fences, warning signs, walks and lights as shall be 

necessary and shall take all other necessary precautions to prevent damage or 

injury to persons or property. All property line fences and improvements in the 

vicinity of the work shall be protected by the Contractor and, if they are injured or 

destroyed, they and any other property injured by the Contractor, their employees 

or agents, shall be restored to a condition as good as when they entered upon the 

work. 

4.8.10 Protection of Contractor's Work Property 

The Contractor shall protect their Work, supplies and materials from damage due to 

the nature of the work, the action of the elements, trespassers, or any cause 

whatsoever under his or her control, until the completion and acceptance of the 

work. 

4.8.11 Emergency Work 

In emergencies affecting the safety or protection of persons or the Work or 

property at the site or adjacent thereto, Contractor shall take actions to prevent 

damage, injury, or loss. Contractor shall give Project Manager prompt written 

notice if Contractor believes that any significant changes in the Work or variations 

from the Contract Documents have been caused by an emergency, or are required 

as a result of Contractor’s response to an emergency. If the Project Manager 

determines that a change in the Contract Documents is required because of an 

emergency or Contractor’s response, a Field Order or Change Order will be issued.  

4.9 PROSECUTION OF WORK 

4.9.1 Equipment and Methods 

The Work under this Contract shall be prosecuted with all materials, tools, 

machinery, apparatus and labor and by such methods as are necessary to the 

complete execution of everything described, shown, or reasonably implied. If at any 

time before the beginning or during the progress of the work, any part of the 

Contractor's plant or equipment, or any of their methods of execution of the work, 

appear to the Owner to be unsafe, inefficient, or inadequate to insure the required 

quality or the rate of progress of the work, the Project Manager may order the 

Contractor to increase or improve their facilities or methods and the Contractor 

shall comply promptly with such orders; but, neither compliance with such orders 

nor failure of the Project Manager to issue such orders shall relieve the Contractor 

from their obligation to secure the degree of safety, the quality of the work and the 

rate of progress required of the Contractor. The Contractor alone shall be 

responsible for the safety, adequacy and efficiency of their plant, equipment and 

methods. 
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4.9.2 Time of Completion 

The Contractor shall promptly begin the Work and shall complete and make ready 

for full use all portions of the Project within the time set forth in the Contract 

Agreement.  

4.9.2.1 Substantial Completion  

The Contractor shall deliver an application for Substantial Completion to the Project 

Manager when all of the Work has been performed and substantially completed in 

accordance with the Contract Documents. The Contractor shall certify that the 

Project may be used safely without damage to the Project or any other property on 

the site, and without injury to and person. Upon the Project Manager’s 

determination that Substantial Completion has been achieved, the Project Manager 

will develop a punch list of items to be completed prior to final completion and 

Project acceptance by the Owner. 

4.9.3 Avoidable Delays 

Avoidable delays in the prosecution or completion of the Work shall include all 

delays which might have been avoided by the exercise of care, prudence, foresight 

and diligence on the part of the Contractor. The Owner will consider as avoidable 

delays within the meaning of this Contract 

1) delays in the prosecution of parts of the Work, which may in themselves be 

unavoidable but do not necessarily prevent or delay the prosecution of other 

parts of the Work nor the completion of the whole work within the time 

herein specified; 

2) reasonable loss of time resulting from the necessity of submitting plans to 

the Project Manager for approval and from the making of surveys, 

measurements, inspections, and testing; and, 

3) such interruptions as may occur in the prosecution of the Work on account of 

the reasonable interference of other contractors employed by the Owner 

which do not necessarily prevent the completion of the whole Work within 

the time herein specified. 

The granting of any extension of time on account of delays that, in the judgment of 

the Owner, are avoidable delays shall in no way operate as a waiver on the part of 

the Owner of its rights under this Contract. 

4.9.4 Unavoidable Delays 

Unavoidable delays in the prosecution or completion of the Work shall include all 

delays which may result through causes beyond the control of the Contractor and 

which they could not have provided against by the exercise of care, prudence, 

foresight and diligence. Orders issued by the Owner changing the amount of Work 

to be done, the quantity of material to be furnished, or the manner in which the 

Work is to be prosecuted and unforeseen delays in the completion of the work of 

other contractors under contract with the Owner will be considered unavoidable 
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delays, in so far as they necessarily interfere with the Contractor's completion of 

the whole of the Work. Delays due to normally adverse weather conditions will not 

be regarded as unavoidable delays. However, truly abnormal amounts of rainfall, 

temperatures or other weather conditions for the location of the work and time of 

year may be considered as unavoidable delays if those conditions necessarily cause 

a delay in the completion of the work. “Abnormal” is defined as any event that 

exceeds a 10-year recurrence interval. 

4.9.5 Notice of Delays 

Contractor shall notify the Project Manager immediately in writing upon the 

occurrence of any unavoidable delay. 

4.9.6 Unfavorable Weather and Other Conditions 

During unfavorable weather and other conditions, the Contractor shall pursue only 

such portions of the Work that will not be damaged. No portions of the Work whose 

satisfactory quality or efficiency will be affected by unfavorable conditions shall be 

constructed while these conditions remain, unless, by special means or precautions 

approved by the Project Manager, the Contractor shall be able to overcome them. 

4.9.7 Expected Hours 

Operation or demolition shall be limited to between the hours of 8 A.M. and 7 P.M. 

Monday through Friday, and between 9 A.M. and 7 P.M. on Saturdays and Sundays. 

Owner reserves the right to adopt alternate construction schedule if bid alternate is 

accepted.  

4.9.8 Hours of Labor 

Eight (8) hours of labor shall constitute a legal day's work and the Contractor or 

any subcontractor shall not require or permit more than eight hours of labor in a 

day from any person employed by him or her in the performance of the Work under 

this contract, unless paying compensation for all hours worked in excess of eight 

(8) hours per day at not less than 1 ½ times the basic rate of pay. 

4.9.9 Equal Employment Opportunity 

The Contractor shall not discriminate against any employee and applicant for 

employment because of race, color, religion, sex, age, marital status, or national 

origin. Such action shall include but not be limited to the following: employment 

upgrading, demotion or transfer, rate of pay or other forms of compensation and 

selection for training, including apprenticeship. In the event of Contractor non-

compliance with the provisions of this clause, the contract may be canceled, 

terminated or suspended in whole or in part and the Contractor may be declared 

ineligible for further Owner contracts. The rights and remedies of the Owner 

provided in this paragraph shall not be exclusive but are in addition to any 

remedies provided by law. 
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4.9.10 Drug Free Work Place 

Contractor shall comply with the provisions of Government Code section 8350 et 

seq., otherwise known as the Drug-Free Workplace Act. 

4.10 INVOICING, PROGRESS PAYMENTS, FINAL PAYMENT 

4.10.1 Invoices 

Contractor shall submit invoices for progress payments as completed. Original 

invoices are to be emailed to HTA’s Finance Department along with corresponding 

reports to: 

Humboldt Transit Authority 

c/o Finance Department 

Project 26-01 

finance@hta.org 

Payments will be made within thirty days after the Owner’s acceptance of the work 

performed and receipt of the Contractor’s invoice. In the event that the Work site 

and/or adjacent premises are damaged during the conduct of the Work agreed to, 

or as otherwise deemed necessary to protect Owner interests as determined by the 

Project Manager, a reasonable amount of any payment otherwise due may be 

withheld by the Owner until such time as satisfactory settlement is reached 

between all parties involved. 

4.10.2 Progress Payment 

Progress payments will be made in accordance with the Contract Agreement.   

4.10.3 Payment Discounts 

Any discount offered by the Contractor must allow for payment after receipt and 

acceptance of services, material or equipment and correct invoice, whichever is 

later. In no case will the discount be considered in the evaluation of Bids that 

requires payment in less than 30 days. 

4.10.4 Retention 

The Owner shall withhold five percent (5%) of progress payments until thirty-five 

(35) days after notice of recordation is filed. 

4.10.5 Acceptance and Final Payment 

The Owner is entitled to a final walk through to review the Work conducted by the 

Contractor before Final Acceptance to ensure that all punch list items have been 

satisfactorily completed. The Contractor will be prepared to exhibit all portions of 

the bid scope of work and demonstrate that any special concerns have been 

addressed to the satisfaction of the both the Owner and Engineer. Upon approval 

from both the Owner and Engineer, and upon Final Acceptance, final payment will 

be made. 
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4.10.6 Liquidated Damages for Delay 

It is agreed by the parties that time is of the essence and that, if Work is not 

completed before or upon the expiration of the time limit as set forth in the 

Contract Agreement damage will be sustained by the Owner and that it is and will 

be impracticable to determine the actual amount of damage by reason of such 

delay. It is therefore agreed that the Contractor will pay to the Owner the amount 

specified in the Agreement. 

4.11 MISCELLANEOUS 

4.11.1 Notice 

Whenever any provision of the contract documents requires the giving of written 

notice, it shall be deemed to have been validly given if delivered in person to the 

individual or to a member of the firm or to an officer of the corporation for whom it 

is intended, or if delivered at or sent by registered or certified mail, postage 

prepaid, to the last business address known to the giver of the notice. If mailed, the 

notice shall be deemed received on the date of delivery stated in the return receipt. 

4.11.2 Assignment of Contract 

The Contract may be assigned or sublet in whole or in part only upon the written 

consent of the Owner acting through its authorized agents. Consent will not be 

given to any proposed assignment that would relieve the original contractor or its 

surety of their responsibilities under the contract nor will the Project Manager 

consent to any assignment of a part of the work under the contract. 

4.11.3 Computation of Time 

When any period of time is referred to in the Contract Documents by days, it shall 

be computed to exclude the first and include the last day of such period. If the last 

day of any such period falls on a Saturday or Sunday or on a day made a legal 

holiday by the law of the applicable jurisdiction, such day shall be omitted from the 

computation. 

4.11.4 Venue and Litigation Forum 

The performance of the contract resulting from this bid shall be governed by and 

interpreted under and construed according to the laws of the State of California. 

Venue is Humboldt County. 

4.11.5 Cumulative Remedies 

The rights and remedies available hereunder to the parties hereto and, in particular 

but without limitation, the warranties, guaranties and obligations imposed upon the 

Contractor and all of the rights and remedies available to the Owner thereunder, 

shall be in addition to and shall not be construed in any way as a limitation of, any 

rights and remedies available to any or all of them which are otherwise imposed or 

available by law or contract, by special warranty or guaranty, or by other provisions 

of the contract documents and the provisions of this paragraph shall be as effective 

as if repeated specifically in the contract documents in connection with each 
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particular duty, obligation, right and remedy to which they apply. All warranties and 

guaranties made in the Contract document shall survive final payment and 

termination or completion of this Contract. 

4.11.6 Waiver 

A party’s non-enforcement of any provision of the Contract will not constitute a 

waiver of that provision, nor will it affect the enforceability of that provision or of 

the remainder of this Contract. 

4.11.7 Notice 

Any notice, demand, request, or consent approval required to be given pursuant to 

the terms and conditions hereof shall be in writing, and shall be effected by one of 

the following methods: personal delivery, prepaid Certified First-Class Mail, or 

prepaid Priority Mail with delivery confirmation. Unless otherwise designated in 

writing by either party, such notice shall be mailed or emailed to the addresses 

shown below: 

Humboldt Transit Authority 

c/o Jerome Qiriazi 

Project 26-01 

133 V Street 

Eureka, CA 95501 

jerome@hta.org 

4.11.8 Independent Contractor 

Contractor agrees that any and all persons performing any services and/or work 

whatsoever contemplated by this bid and/or related or incidental thereto, shall be 

an employee of the Contractor, and Contractor shall, by way of example but not by 

way of limitation, withhold federal and state income taxes as well as the required 

and all regulations regarding employees; and, Contractor shall also pay and/or 

contribute its required share as the employer of said persons. 

Contractor acknowledges the fact that it is an independent contractor and is in no 

way to be construed as an employee of the Owner, nor are any of the persons or 

subcontractors employed by the Contractor to be so construed. 

5 SPECIAL PROVISIONS 
The awarded Contractor is required to include the following special provisions within 

their bid package and scope of work. 

5.1 Temporary Restroom Facility 
The Contractor will be responsible for providing adequate temporary restroom 

facilities to service their own staff. Space at the Work site will be provided by 

Owner. Contractor will not have access to Owner restroom facilities. 
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5.2 Night Work 
The Owner wants to mitigate construction noise impact on employees. The 

Contractor shall provide an optional alternate bid for construction occurring during 

nights and weekends (see Bid Form). 

5.3 Owner to Obtain Air Quality permit 
The Owner shall be responsible for completing an Asbestos Survey and obtaining 

necessary permits from North Coast Unified Air Quality Management District. Bidder 

shall not include costs for this in their bid. 

 


